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Task 1 – Planning Area Description 
In addition to generally meeting all applicable rules and statute requirements governing regional and 
state flood planning under 31 Texas Administrative Code (TAC) Chapters 361 and 362, this portion of 
work must, in particular, include all work necessary to meet all the requirements of 31 TAC §361.30, 
361.31, and 361.32. 

The objective of this task is to prepare a standalone chapter to be included in the 2023 Regional Flood 
Plan that describes the Flood Planning Region (FPR).  

This Task includes, but is not limited to, performing all work in accordance with TWDB rules and 
guidance required to prepare a chapter that includes: 

1. A brief, general descriptions of the following: 
a. social and economic character of the region such as information on development, 

population, economic activity, and economic sectors most at risk of flood impacts; 
b. the areas in the FPR that are flood-prone and the types of major flood risks to life and 

property in the region; 
c. key historical flood events within the region including associated fatalities and loss of 

property; 
d. political subdivisions with flood-related authority and whether they are currently 

actively engaged in flood planning, floodplain management, and flood mitigation 
activities; 

e. the general extent of local regulation and development codes relevant to existing and 
future flood risk; 

f. agricultural and natural resources most impacted by flooding; and 
g. existing local and regional flood plans within the FPR. 

2. A general description of the location, condition, and functionality of existing natural flood 
mitigation features and constructed major flood infrastructure within the FPR, including but not 
limited to:  

a. rivers, tributaries, and functioning floodplains;  
b. wetlands;  
c. playa lakes;  
d. sinkholes;  
e. alluvial fans;  
f. vegetated dunes;  
g. levees;  
h. sea barriers, walls, and revetments;  
i. tidal barriers and gates;  
j. stormwater tunnels;  
k. stormwater canals;  
l. dams that provide flood protection;  
m. detention and retention ponds;  
n. weirs;  
o. storm drain systems; and 
p. any other flood-related infrastructure within the FPR.  
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3. Include a tabulated list and GIS map of existing infrastructure. 
4. Include an assessment of existing infrastructure. 
5. Explain, in general, the reasons for non-functional or deficient natural flood mitigation features 

or major flood infrastructure being non-functional or deficient, provide a description of the 
condition and functionality of the feature or infrastructure and whether and when the natural 
flood feature or major flood infrastructure may become fully functional, and provide the name 
of the owner and operator of the major flood infrastructure. 

6. A general description of the location, source of funding, and anticipated benefits of proposed or 
ongoing major infrastructure and flood mitigation projects in the FPR, including: 

a. new structural flood mitigation projects currently under construction;  
b. non-structural flood mitigation projects currently being implemented; and  
c. structural and non-structural flood mitigation projects with dedicated funding to 

construct and the expected year of completion. 
7. A review and summary of relevant existing planning documents in the region. Documents to be 

summarized include those referenced under 31 TAC §361.22. 

The information gathered and developed in preparation of this chapter must be subject to the following 
review process prior to submission of any deliverables: 

1. Review of the chapter documents and related information by RFPG members.  
2. Modifications to the chapter document based on RFPG, public, and/or agency comments.  
3. Submittal of chapter document to TWDB for review and approval.  
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB.  

Deliverables: A completed Chapter 1 describing the FPR, existing natural flood mitigation features, 
constructed major flood infrastructure, and major infrastructure and flood mitigation projects currently 
under development. A tabulated list and GIS map of existing infrastructure and their conditions. Any 
additional deliverables identified in the TWDB Flood Planning guidance documents. 

Task 2A – Existing Condition Flood Risk Analyses 
In addition to generally meeting all applicable rules and statute requirements governing regional and 
state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in particular, 
include all work necessary to meet all the requirements of 31 TAC §361.33. 

The objective of this task is to prepare a chapter to be combined with Task 2B and included in the 2023 
Regional Flood Plan that describes the existing and future condition flood risk in the FPR.  

The RFPGs must perform existing condition flood risk analyses for the region comprising: (1) flood 
hazard analyses that determine the location, magnitude, and frequency of flooding; (2) flood exposure 
analyses to identify who and what might be harmed within the region; and (3) vulnerability analyses to 
identify vulnerabilities of communities and critical facilities. 

The information developed must be used to assist the RFPG to establish priorities in subsequent 
planning tasks, to identify areas that need Flood Management Evaluations (FMEs), and to efficiently 
deploy its resources. 
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This Task includes, but is not limited to, performing all work in accordance with TWDB rules and 
guidance required to: 

1. Perform existing condition flood hazard analyses to determine the location and magnitude of 
both 1% annual chance and 0.2% annual chance flood events as follows: 

a. collect data and conduct analyses sufficient to characterize the existing conditions for 
the planning area; 

b. identify areas within each FPR where hydrologic and hydraulic model results are already 
available and summarize the information; 

c. utilize best available data, including hydrologic and hydraulic models for each area; 
d. prepare a map showing areas identified by the RFPG as having an annual likelihood of 

inundation of more than 1% and 0.2%, the areal extent of this inundation, and the 
sources of flooding for each area; and 

e. prepare a map showing gaps in inundation boundary mapping and identify known flood-
prone areas based on location of hydrologic features, historic flooding and/or local 
knowledge. 

2. Develop high-level, region-wide, and largely GIS-based existing condition flood exposure 
analyses using the information identified in the flood hazard analysis to identify who and what 
might be harmed within the region for, at a minimum, both 1% annual chance and 0.2% annual 
chance flood events as follows: 

a. analyses of existing development within the existing condition floodplain and the 
associated flood hazard exposure; 

b. for the floodplain as defined by FEMA or as defined by an alternative analysis if the 
FEMA-defined floodplain is not considered best available;  

c. may include only those flood mitigation projects with dedicated construction funding 
and scheduled for completion prior to adoption of the next state flood plan. 

d. must consider the population and property located in areas where existing levees or 
dams do not meet FEMA accreditation as inundated by flooding without those 
structures in place. Provisionally accredited structures may be allowed to provide flood 
protection, unless best available information demonstrates otherwise. 

e. must consider available datasets to estimate the potential flood hazard exposure 
including, but not limited to: 

i. number of residential properties and associated population; 
ii. number of non-residential properties; 

iii. other public infrastructure; 
iv. major industrial and power generation facilities; 
v. number and types of critical facilities; 

vi. number of roadway crossings; 
vii. length of roadway segments; and 

viii. agricultural area and value of crops exposed. 
f. must include a qualitative description of expected loss of function, which is the effect 

that a flood event could have on the function of inundated structures (residential, 
commercial, industrial, public, or others) and infrastructure, such as transportation, 
health and human services, water supply, wastewater treatment, utilities, energy 
generation, and emergency services. 
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3. Perform existing condition vulnerability analyses as follows: 
a. identify resilience of communities located in flood-prone areas identified as part of the 

existing condition flood exposure analyses, utilizing relevant data and tools. 
b. identify vulnerabilities of critical facilities to flooding by looking at factors such as 

proximity to a floodplain or other bodies of water, past flooding issues, emergency 
management plans, and location of critical systems like primary and back-up power. 

4. All data produced as part of the existing condition flood exposure analysis and the existing 
condition vulnerability analysis must include: 

a. underlying flood event return frequency; 
b. type of flood risk; 
c. county; 
d. HUC12; 
e. existing flood authority boundaries; 
f. Social Vulnerability Indices for counties and census tracts; and 
g. other categories as determined by RFPGs or in TWDB Flood Planning guidance 

documents. 

The information gathered and developed in preparation of this chapter must be subject to the following 
review process prior to submission of any deliverables: 

1. Review of the chapter documents and related information by RFPG members.  
2. Modifications to the chapter document based on RFPG, public, and/or agency comments.  
3. Submittal of chapter document to TWDB for review and approval.  
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB.  

Deliverables:  

• Prepare a stand-alone chapter (including work from both Tasks 2A & 2B) to be included in the 
2023 Regional Flood Plan. 

• Prepare maps according to 1(d) and 1(e). 
• A tabulated list and GIS map of all pertinent information. All maps should be submitted with 

underlying GIS data utilized to prepare them.  
• Any additional deliverables identified in the TWDB Flood Planning guidance documents.  

Task 2B – Future Condition Flood Risk Analyses 
In addition to generally meeting all applicable rules and statute requirements governing regional and 
state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in particular, 
include all work necessary to meet all the requirements of 31 TAC §361.34. 

The objective of this task is to prepare a chapter to be combined with Task 2A and included in the 2023 
Regional Flood Plan that describes the existing and future condition flood risk in the FPR.  

RFPGs must perform future condition flood risk analyses for the region comprising: (1) flood hazard 
analyses that determine the location, magnitude and frequency of flooding; (2) flood exposure analyses 
to identify who and what might be harmed within the region; and (3) vulnerability analyses to identify 
vulnerabilities of communities and critical facilities. 
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The information developed must be used to assist the RFPG to establish priorities in subsequent 
planning tasks, to identify areas that need FMEs, and to efficiently deploy its resources. 

This Task includes, but is not limited to, performing all work in accordance with TWDB rules and 
guidance required to: 

1. Perform future condition flood hazard analyses to determine the location and magnitude of 
both 1% annual chance and 0.2% annual chance flood events as follows: 

a. collect data and conduct analyses sufficient to characterize the future conditions for the 
planning area based on a "no-action" scenario of approximately 30 years of continued 
development and population growth under current development trends and patterns, 
and existing flood regulations and policies based on: 

i. current land use and development trends and practices and associated 
projected population based on the most recently adopted state water plan 
decade and population nearest the next regional flood plan adoption date plus 
approximately 30 years or as provided for in TWDB Flood Planning guidance 
documents; 

ii. reasonable assumptions regarding locations of residential development and 
associated population growth; 

iii. anticipated relative sea level change and subsidence based on existing 
information; 

iv. anticipated changes to the functionality of the existing floodplain; 
v. anticipated sedimentation in flood control structures and major geomorphic 

changes in riverine, playa, or coastal systems based on existing information; 
vi. assumed completion of flood mitigation projects currently under construction 

or that already have dedicated construction funding; and 
vii. other factors deemed relevant by the RFPG. 

b. identify areas within each FPR where future condition hydrologic and hydraulic model 
results are already available and summarize the information; 

c. utilize best available data, including hydrologic and hydraulic models for each area; 
d. where future condition results are not available, but existing condition hydrologic and 

hydraulic model results are already available, the RFPGs must modify hydraulic models 
to identify future conditions flood risk for 1% and 0.2% annual chance storms based on 
simplified assumptions utilizing the information identified in this task. 

e. prepare a map showing areas of 1% and 0.2% annual chance of inundation for future 
conditions, the areal extent of this inundation, and the sources of flooding for each area. 

f. prepare a map showing gaps in inundation boundary mapping and identify known flood-
prone areas based on location of hydrologic features, historic flooding, and/ or local 
knowledge. 

2. Perform future condition flood exposure analyses using the information identified in the future 
condition flood hazard analysis to identify who and what might be harmed within the region for, 
at a minimum, both future condition 1% annual chance and future condition 0.2% annual 
chance flood events as follows: 

a. analyses of existing and future developments within the future condition floodplain and 
the associated flood hazard exposure; and 
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b. to include only those flood mitigation projects with dedicated construction funding 
scheduled for completion prior to the next regional flood plan adoption date plus 30 
years or as provided for in TWDB Flood Planning guidance documents. 

c. Identification of flood prone areas associated with the hazard exposure analyses must 
be based on analyses that rely primarily on the use and incorporation of existing and 
available: 

i. FIRMs or other flood inundation maps and GIS related data and analyses; 
ii. available hydraulic flood modeling results; 

iii. model-based or other types of geographic screening tools for identifying flood 
prone areas; and 

iv. other best available data or relevant technical analyses that the RFPG 
determines to be the most updated or reliable.  

3. Perform future condition vulnerability analyses as follows: 
a. identify resilience of communities located in flood-prone areas identified as part of the 

future condition flood exposure analyses, utilizing relevant data and tools. 
b. identify vulnerabilities of critical facilities to flooding by looking at factors such as 

proximity to a floodplain or other bodies of water, past flooding issues, emergency 
management plans, and location of critical systems like primary and back-up power. 

4. All data produced as part of the future condition flood exposure analysis and the future 
condition vulnerability analysis must include: 

a. underlying flood event return frequency; 
b. type of flood risk; 
c. county; 
d. HUC12; 
e. existing flood authority boundaries; 
f. Social Vulnerability Indices for counties and census tracts; and 
g. other categories as determined in TWDB Flood Planning guidance documents. 

The information gathered and developed in preparation of this chapter must be subject to the following 
review process prior to submission of any deliverables: 

1. Review of the chapter documents and related information by RFPG members.  
2. Modifications to the chapter document based on RFPG, public, and/or agency comments.  
3. Submittal of chapter document to TWDB for review and approval.  
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB.  

Deliverables:  

• Prepare a stand-alone chapter (including work from both Tasks 2A & 2B) to be included in the 
2023 Regional Flood Plan. 

• Prepare maps according to 1(e) and 1(f). A tabulated list and GIS map of all pertinent 
information. All maps should be submitted with underlying GIS data utilized to prepare them.  

• Any additional deliverables identified in the TWDB Flood Planning guidance documents. 
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Task 3A – Evaluation and Recommendations on Floodplain 
Management Practices 
In addition to generally meeting all applicable rules and statute requirements governing regional and 
state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in particular, 
include all work necessary to meet all the requirements of 31 TAC §361.35. 

Recognizing the extent that previous and current practices may have increased flood risks, including 
residual risks, and considering broad floodplain management and land use approaches that will avoid 
increasing flood risks, and avoid negatively affecting neighboring areas, the RFPG must accomplish the 
following tasks.  

This Task includes, but is not limited to, performing all work in accordance with TWDB rules and 
guidance required to: 

1. Consider the extent to which a lack of, insufficient, or ineffective current floodplain 
management and land use practices, regulations, policies, and trends related to land use, 
economic development, and population growth, allow, cause, or otherwise encourage increases 
to flood risks to both: 

a. existing population and property, and 
b. future population and property. 

2. Take into consideration the future flood hazard exposure analyses performed under Task 2B, 
consider the extent to which the 1% annual chance floodplain, along with associated flood risks, 
may change over time in response to anticipated development and associated population 
growth and other relevant man-made causes, and assess how to best address these potential 
changes. 

3. Based on the analyses in (1) and (2), make recommendations regarding forward-looking 
floodplain management and land use recommendations, and economic development practices 
and strategies, that should be implemented by entities within the FPR. These region-specific 
recommendations may include minimum floodplain management and land use standards and 
should focus on how to best address the changes in (2) for entities within the region. These 
recommendations will inform recommended strategies for inclusion in the Regional Flood Plan. 

4. RFPGs may also choose to adopt region-specific, minimum floodplain management or land use 
or other standards that impact flood-risk, that may vary geographically across the region, that 
each entity in the FPR must adopt prior to the RFPG including in the Regional Flood Plan any 
Flood Management Evaluations, Flood Management Strategies, or Flood Mitigation Projects that 
are sponsored by or that will otherwise be implemented by that entity. 

5. Consider example floodplain management and infrastructure protection standards provided by 
TWDB. 

The information gathered and developed in preparation of this chapter must be subject to the following 
review process prior to submission of any deliverables: 

1. Review of the chapter documents and related information by RFPG members.  
2. Modifications to the chapter document based on RFPG, public, and/or agency comments.  
3. Submittal of chapter document to TWDB for review and approval. 
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB.  
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Deliverables:  

• Prepare a stand-alone chapter (including work from both Tasks 3A & 3B) to be included in the 
2023 Regional Flood Plan. 

• List region-specific recommendations regarding forward-looking floodplain management and 
land use, which may include minimum floodplain management and land use standards. 

• Any additional deliverables identified in the TWDB Flood Planning guidance documents. 

Task 3B – Flood Mitigation and Floodplain Management Goals 
In addition to generally meeting all applicable rules and statute requirements governing regional and 
state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in particular, 
include all work necessary to meet all the requirements of 31 TAC §361.36. 

In this task, the RFPG must consider the Guidance Principles under 31 TAC §362.3, Tasks 1-3A, input 
from the public, and other relevant information and considerations. 

The RFPG must use these goals to guide the RFPG in carrying out the following Tasks 4A – 5.  

This Task includes, but is not limited to, performing all work in accordance with TWDB rules and 
guidance required to: 

1. Identify specific and achievable flood mitigation and floodplain management goals along with 
target years by which to meet those goals for the FPR to include, at a minimum, goals 
specifically addressing risks to life and property. 

2. Recognize and clearly state the levels of residual risk that will remain in the FPR even after the 
stated flood mitigation goals are fully met. 

3. Structure and present the goals and the residual risks in an easily understandable format for the 
public including in conformance with TWDB Flood Planning guidance documents. 

4. When appropriate, choose goals that apply to full single HUC8 watershed boundaries or 
coterminous groups of HUC8 boundaries within the FPR. 

5. Identify both short-term goals (10 years) and long-term goals (30 years). 

The information gathered and developed in preparation of this chapter must be subject to the following 
review process prior to submission of any deliverables: 

1. Review of the chapter documents and related information by RFPG members.  
2. Modifications to the chapter document based on RFPG, public, and/or agency comments.  
3. Submittal of chapter document to TWDB for review and approval.  
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB.  

Deliverables:  

• Prepare a stand-alone chapter (including work from both Tasks 3A & 3B) to be included in the 
2023 Regional Flood Plan. 

• Identify flood mitigation and floodplain management goals considering minimum recommended 
flood protection goal provided by TWDB. 

• Identify specific and achievable flood mitigation and floodplain management goals (10 year and 
30 year) in an easily understandable format for the public.  



Scope of Work 

February 2022  12 of 26 

• Any additional deliverables identified in the TWDB Flood Planning guidance documents. 

Task 4A – Flood Mitigation Needs Analysis 
In addition to generally meeting all applicable rules and statute requirements governing regional and 
state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in particular, 
include all work necessary to meet all the requirements of 31 TAC §361.37. 

The RFPG must conduct the analysis in a manner that will ensure the most effective and efficient use of 
the resources available to the RFPG. 

This Task includes, but is not limited to, performing all work in accordance with TWDB rules and 
guidance required to: 

1. Based on the analyses and goals developed by the RFPG under Tasks 2A through 3B and any 
additional analyses or information developed using available screening-level models or 
methods, the RFPG must identify locations within the FPR that the RFPG considers to have the 
greatest flood mitigation and flood risk study needs by considering: 

a. the areas in the FPR that the RFPG identified as the most prone to flooding that 
threatens life and property; 

b. the relative locations, extent, and performance of current floodplain management and 
land use policies and infrastructure located within the FPR, particularly within the 
locations described in (a); 

c. areas identified by the RFPG as prone to flooding that don't have adequate inundation 
maps; 

d. areas identified by the RFPG as prone to flooding that don't have hydrologic and 
hydraulic models; 

e. areas with an emergency need; 
f. existing modeling analyses and flood risk mitigation plans within the FPR; 
g. flood mitigation projects already identified and evaluated by other flood mitigation 

plans and studies; 
h. documentation of historic flooding events; 
i. flood mitigation projects already being implemented; and 
j. any other factors that the RFPG deems relevant to identifying the geographic locations 

where potential FMEs and potentially feasible FMSs and FMPs must be identified and 
evaluated under §361.38. 

The information gathered and developed in preparation of this chapter must be subject to the following 
review process prior to submission of any deliverables: 

1. Review of the chapter documents and related information by RFPG members.  
2. Modifications to the chapter document based on RFPG, public, and/or agency comments.  
3. Submittal of chapter document to TWDB for review and approval.  
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB.  
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Deliverables:  

• Prepare a stand-alone chapter (including work from both Tasks 4A & 4B) to be included in the 
2023 Regional Flood Plan. 

• A map identifying the geographic locations within the FPR considered to have the greatest flood 
mitigation and flood risk study needs where potential FMEs and potentially feasible FMSs and 
FMPs must be evaluated  

• A tabulated list and GIS map of all pertinent information. All maps should be submitted with 
underlying GIS data utilized to prepare them. 

• Any additional deliverables identified in the TWDB Flood Planning guidance documents. 

Task 4B – Identification and Evaluation of Potential Flood 
Management Evaluations and Potentially Feasible Flood 
Management Strategies and Flood Mitigation Projects 
In addition to generally meeting all applicable rules and statute requirements governing regional and 
state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in particular, 
include all work necessary to meet all the requirements of 31 TAC §361.38. 

Based on analyses and decisions under Tasks 2A through 4A the RFPG must identify and evaluate 
potential FMEs and potentially feasible FMSs and FMPs, including nature-based solutions, some of 
which may have already been identified by previous evaluations and analyses by others.  

This Task includes, but is not limited to, performing all work in accordance with TWDB rules and 
guidance required to:  

1. Receive public comment on a proposed process to be used by the RFPG to identify and select 
FMEs, FMSs, and FMPs for the 2023 Regional Flood Plan.  

2. Summarize the RFPG process for identifying potential FMEs and potentially feasible FMSs and 
FMPs and include a description of the process in the draft and final adopted Regional Flood Plan. 

3. Identify potentially feasible FMSs and FMPs in accordance with the RFPG established process. 
4. When evaluating FMSs and FMPs the RFPG must, at a minimum, identify one solution that 

provides flood mitigation associated a with 1% annual chance flood event. In instances where 
mitigating for 1% annual chance events is not feasible, the RFPG must document the reasons for 
its infeasibility, and at the discretion of the RFPG, other FMSs and FMPs to mitigate more 
frequent events may also be identified and evaluated based on TWDB Flood Planning guidance 
documents. 

5. For areas within the FPR that the RFPG does not yet have sufficient information or resources to 
identify potentially feasible FMSs and FMPs, the RFPG must identify areas for potential FMEs 
that may eventually result in FMSs and/or FMPs. 

6. The RFPG must evaluate potentially feasible FMSs and FMPs understanding that, upon 
evaluation and further inspection, some FMSs or FMPs initially identified as potentially feasible 
may, after further inspection, be reclassified as infeasible. 

7. FMPs will be ranked in the state flood plan and  
a. must represent discrete, projects;  
b. must not entail an entire capital program or drainage masterplan; and  
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c. may rely on other flood-related projects.  
8. Evaluations of potentially feasible FMSs and FMPs  require associated, detailed hydrologic and 

hydraulic modeling results that quantify the reduced impacts from flood events and the 
associated benefits and costs. Information may be based on previously performed evaluations 
of projects and related information. Evaluations of potentially feasible FMS and FMPs must 
include the following information and be based on the following analyses: 

a. A reference to the specific flood mitigation or floodplain management goal addressed 
by the feasible FMS or FMP; 

b. A determination of whether FMS or FMP meets an emergency need; 
c. An indication regarding the potential use of federal funds, or other sources of funding, 

as a component of the total funding mechanism; 
d. An equitable comparison between and consistent assessment of all FMSs and FMPs that 

the RFPG determines to be potentially feasible; 
e. A demonstration that the FMS or FMP will not negatively affect a neighboring area; 
f. A quantitative reporting of the estimated benefits of the FMS or FMP, including 

reductions of flood impacts of the 1% annual chance flood event and other storm events 
identified and evaluated if the project mitigates to a more frequent event, to include, 
but not limited to: 

(1) Associated flood events that must, at a minimum, include the 1% annual 
chance flood event and other storm events identified and evaluated; 

(2) Reduction in habitable, equivalent living units flood risk; 
(3) Reduction in residential population flood risk; 
(4) Reduction in critical facilities flood risk; 
(5) Reduction in road closure occurrences; 
(6) Reduction in acres of active farmland and ranchland flood risk; 
(7) Estimated reduction in fatalities, when available; 
(8) Estimated reduction in injuries, when available; 
(9) Reduction in expected annual damages from residential, commercial, and 

public property; and 
(10) Other benefits as deemed relevant by the RFPG including environmental 

benefits and other public benefits. 
g. A quantitative reporting of the estimated capital cost of FMPs in accordance with TWDB 

Flood Planning guidance documents; 
h. Calculated benefit-cost ratio for FMPs in accordance with Exhibit C: General Guidelines 

and based on current, observed conditions; 
i. For projects that will contribute to water supply, all relevant evaluations required under 

§357.34(e) (relating to Identification and Evaluation of Potentially Feasible Water 
Management Strategies and Water Management Strategy Projects), as determined by 
the EA based on the type of contribution, and a description of its consistency with the 
currently adopted State Water Plan; 

j. A description of potential impacts and benefits from the FMS or FMP to the 
environment, agriculture, recreational resources, navigation, water quality, erosion, 
sedimentation, and impacts to any other resources deemed relevant by the RFPG; 
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k. A description of residual, post-project, and future risks associated with FMPs including 
the risk of potential catastrophic failure and the potential for future increases to these 
risks due to lack of maintenance; 

l. Implementation issues including those related to rights-of-way, permitting, acquisitions, 
relocations, utilities and transportation; and 

m. Funding sources and options that exist or will be developed to pay for development, 
operation, and maintenance of the FMS or FMP. 

9. Evaluations of potential FMEs must be at a reconnaissance or screening-level, unsupported by 
associated detailed hydrologic and hydraulic analyses. These must be identified for areas that 
the RFPG considers a priority for flood risk evaluation but that do not yet have the required 
detailed hydrologic and hydraulic modeling or associated project evaluations available to 
evaluate specific FMSs or FMPs for recommendation in the Regional Flood Plan. These FMEs 
must be based on recognition of the need to develop detailed hydrologic models or to perform 
associated hydraulic analyses and associated project evaluations in certain areas identified by 
the RFPG. Evaluations of potential FMEs must include the following analyses: 

a. A reference to the specific flood mitigation or floodplain management goal to be 
addressed by the potential FME. 

b. A determination of whether FME may meet an emergency need. 
c. An indication regarding the potential use of federal funds, or other sources of funding as 

a component of the total funding mechanism. 
d. An equitable comparison between and consistent assessment of all FMEs. 
e. An indication of whether hydrologic and or hydraulic models are already being 

developed or are anticipated in the near future and that could be used in the FME. 
f. A quantitative reporting of the estimated benefits, including reductions of flood risks, to 

include: 
(1) Estimated habitable, living unit equivalent and associated population in FME 

area; 
(2) Estimated critical facilities in FME area; 
(3) Estimated number of roads closures occurrences in FME area; 
(4) Estimated acres of active farmland and ranchland in FME area; and 
(5) A quantitative reporting of the estimated study cost of the FME and whether 

the cost includes use of existing or development of new hydrologic or 
hydraulic models. 

g. For FMEs, RFPGs do not need to demonstrate that an FME will not negatively affect a 
neighboring area. 

10. RFPGs must evaluate and present potential FMEs and potentially feasible FMSs and FMPs with 
sufficient specificity to allow state agencies to make financial or regulatory decisions to 
determine consistency of the proposed action before the state agency with an approved 
Regional Flood Plan. 

11. Analyses must clearly designate a representative location of the FME and beneficiaries including 
a map and designation of HUC12 and county location. 

12. Analyses must be performed in accordance with TWDB Flood Planning guidance documents. 
13. All data produced as part of the analyses under this task must be organized and summarized in 

the Regional Flood Plan in accordance with TWDB Flood Planning guidance documents. 
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14. Plans to be considered in developing this chapter include relevant plans referenced under 31 
TAC §361.22. 

The information gathered and developed in preparation of this chapter must be subject to the following 
review process prior to submission of any deliverables: 

1. Review of the chapter documents and related information by RFPG members.  
2. Modifications to the chapter document based on RFPG, public, and/or agency comments.  
3. Submittal of chapter document to TWDB for review and approval.  
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB. 

Deliverables:  

• Prepare a stand-alone chapter (including work from both Tasks 4B & 5) to be included in the 
2023 Regional Flood Plan. 

• A list of the potentially feasible FMSs and associated FMPs that were identified by the RFPG. The 
TWDB Flood Planning guidance documents will include minimum data submittal requirements 
and deliverable format.  

• A map identifying the geographic locations within the FPR considered to have the greatest flood 
mitigation and flood risk study needs where potential FMEs and potentially feasible FMSs and 
FMPs must be evaluated. TWDB Flood Planning guidance documents will include minimum data 
submittal requirements and deliverable format.  

• Data must be organized and summarized in the Regional Flood Plan in accordance with TWDB 
Flood Planning guidance documents. 

• A tabulated list and GIS map of all pertinent information. All maps should be submitted with 
underlying GIS data utilized to prepare them.  

• Any additional deliverables identified in the TWDB Flood Planning guidance documents. 

Task 4C – Prepare and Submit Technical Memorandum 
In addition to generally meeting all applicable rules and statute requirements governing regional and 
state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in particular, 
include all work necessary to meet all the requirements of 31 TAC §361.13(e). 

This Task includes, but is not limited to, performing all work in accordance with TWDB rules and 
guidance required to:  

1. Prepare a concise Technical Memorandum to include: 
a. A list of existing political subdivisions within the FPR that have flood-related authorities 

or responsibilities; 
b. A list of previous flood studies considered by the RFPG to be relevant to development of 

the Regional Flood Plan; 
c. A geodatabase and associated maps in accordance with TWDB Flood Planning guidance 

documents that the RFPG considers to be best representation of the region-wide 1% 
annual chance flood event and 0.2% annual chance flood event inundation boundaries, 
and the source of flooding for each area, for use in its risk analysis, including indications 
of locations where such boundaries remain undefined; 
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d. A geodatabase and associated maps in accordance with TWDB Flood Planning guidance 
documents that identifies additional flood-prone areas not described in (c) based on 
location of hydrologic features, historic flooding, and/or local knowledge; 

e. A geodatabase and associated maps in accordance with TWDB Flood Planning guidance 
documents that identifies areas where existing hydrologic and hydraulic models needed 
to evaluate FMSs and FMPs are available; 

f. A list of available flood-related models that the RFPG considers of most value in 
developing its plan; 

g. The flood mitigation and floodplain management goals adopted by the RFPG per 
§361.36; 

h. The documented process used by the RFPG to identify potentially feasible FMSs and 
FMPs; 

i. A list of potential FMEs and potentially feasible FMSs and FMPs identified by the RFPG, 
if any; and 

j. A list of FMSs and FMPs that were identified but determined by the RFPG to be 
infeasible, including the primary reason for it being infeasible.  

2. Approve submittal of the Technical Memorandum to TWDB at a RFPG meeting subject notice 
requirements in accordance with 31 TAC §361.21(h). The Technical Memorandum must be 
submitted to TWDB in accordance with Section I Article I of the contract. 

Task 5 – Recommendation of Flood Management Evaluations 
and Flood Management Strategies and Associated Flood 
Mitigation Projects 
In addition to generally meeting all applicable rules and statute requirements governing regional and 
state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in particular, 
include all work necessary to meet all the requirements of 31 TAC §361.39. 

The objective of this task is to evaluate and recommend Flood Management Evaluations (FMEs), Flood 
Management Strategies (FMSs) and their associated Flood Mitigation Projects (FMPs) to be included in 
the 2023 Regional Flood Plan that describes the work completed, presents the potential FMEs, 
potentially feasible FMSs and FMPs, recommended and alternative FMSs and FMPs, including all the 
technical evaluations, and presents which entities will benefit from the recommended FMSs and FMPs. 

Work associated with any Task 5 subtasks is contingent upon a written notice-to-proceed. This Task 
includes, but is not limited to, performing all work in accordance with TWDB rules and guidance 
required to:  

1. Recommend FMSs and FMPs to reduce the potential impacts of flood based on the evaluations 
under §361.38 and RFPG goals and that must, at a minimum, mitigate for flood events 
associated with at 1% annual chance (100-yr flood) where feasible. In instances where 
mitigating for 100-year events is not feasible, FMS and FMPs to mitigate more frequent events 
may be recommended based on TWDB Flood Planning guidance documents. Recommendations 
must be based upon the identification, analysis, and comparison of alternatives that the RFPG 
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determines will provide measurable reductions in flood impacts in support of the RFPG’s specific 
flood mitigation and/or floodplain management goals.  

2. Provide additional information in conformance with TWDB Flood Planning guidance documents 
which will be used to rank recommended FMPs in the state flood plan. 

3. Recommend FMEs that the RFPG determines are most likely to result in identification of 
potentially feasible FMSs and FMPs that would, at a minimum, identify and investigate one 
solution to mitigate for flood events associated with a 1% annual chance flood event and that 
support specific RFPG flood mitigation and/or floodplain management goals. 

4. Recommended FMSs or FMPs may not negatively affect a neighboring area or an entity’s water 
supply. 

5. Recommended FMSs or FMPs that will contribute to water supply may not result in an 
overallocation of a water source based on the water availability allocations in the most recently 
adopted State Water Plan. 

6. Specific types of FMEs, FMSs, or FMPs that should be included and that should not be included 
in Regional Flood Plans must be in accordance with TWDB Flood Planning guidance documents. 

7. FMS and FMP documentation must include a strategy or project description, discussion of 
associated facilities, project map, and technical evaluations addressing all considerations and 
factors required under 31 TAC §361.38(h). 

8. Coordinate and communicate with FME, FMS, and FMP sponsors, individual local governments, 
regional authorities, and other political subdivisions. 

9. Process documentation of selecting all recommended FMSs and associated FMPs including 
development of FMS evaluations matrices and other tools required to assist the RFPG in 
comparing and selecting recommended FMSs and FMPs. 

10. Document the evaluation and selection of all recommended FMS and FMPs, including an 
explanation for why certain types of strategies may not have been recommended. 

The information gathered and developed in preparation of this chapter must be subject to the following 
review process prior to submission of any deliverables:  

1. Review of the chapter documents and related information by RFPG members.  
2. Modifications to the chapter document based on RFPG, public, and/or agency comments.  
3. Submittal of chapter document to TWDB for review and approval.  
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB. 

Deliverables:  

• Prepare a stand-alone chapter (including work from both Tasks 4B & 5) to be included in the 
2023 Regional Flood Plan to include technical analyses of all evaluated FMSs and FMPs. 

• A list of the recommended FMEs, FMSs, and associated FMPs that were identified by the RFPG. 
TWDB Flood Planning guidance documents will include minimum data submittal requirements 
and deliverable format.  

• Data must be organized and summarized in the Regional Flood Plan in accordance with TWDB 
Flood Planning guidance documents. 

• A tabulated list and GIS map of all pertinent information. All maps should be submitted with 
underlying GIS data utilized to prepare them. 

• Any additional deliverables identified in the TWDB Flood Planning guidance documents. 
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Task 6A – Impacts of Regional Flood Plan 
In addition to generally meeting all applicable rules and statute requirements governing regional and 
state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in particular, 
include all work necessary to meet all the requirements of 31 TAC §361.40. 

This Task includes, but is not limited to, performing all work in accordance with TWDB rules and 
guidance required to include:  

1. a region-wide summary of the relative reduction in flood risk that implementation of the 
Regional Flood Plan would achieve within the region including with regard to life, injuries, and 
property. 

2. a statement that the FMPs in the plan, when implemented, will not negatively affect 
neighboring areas located within or outside of the FPR. 

3. a general description of the types of potential positive and negative socioeconomic or 
recreational impacts of the recommended FMSs and FMPs within the FPR.  

4. a general description of the overall impacts of the recommended FMPs and FMSs in the 
Regional Flood Plan on the environment, agriculture, recreational resources, water quality, 
erosion, sedimentation, and navigation. 

The information gathered and developed in preparation of this chapter must be subject to the following 
review process prior to submission of any deliverables: 

1. Review of the chapter documents and related information by RFPG members.  
2. Modifications to the chapter document based on RFPG, public, and/or agency comments.  
3. Submittal of chapter document to TWDB for review and approval.  
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB. 

Deliverables: Prepare a stand-alone chapter (including work from both Tasks 6A & 6B) to be included in 
the 2023 Regional Flood Plan. Any additional deliverables identified in the TWDB Flood Planning 
guidance documents. 

Task 6B – Contributions to and Impacts on Water Supply 
Development and the State Water Plan 
In addition to generally meeting all applicable rules and statute requirements governing regional and 
state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in particular, 
include all work necessary to meet all the requirements of 31 TAC §361.41. 

This Task includes, but is not limited to, performing all work in accordance with TWDB rules and 
guidance required to:  

1. Include a region-wide summary and description of the contribution that the regional flood plan 
would have to water supply development including a list of the specific FMSs and FMPs that 
would contribute to water supply. 

2. Include a description of any anticipated impacts, including to water supply or water availability 
or projects in the State Water Plan, that the regional flood plan FMSs and FMPs may have. 
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The information gathered and developed in preparation of this chapter must be subject to the following 
review process prior to submission of any deliverables: 

1. Review of the chapter documents and related information by RFPG members.  
2. Modifications to the chapter document based on RFPG, public, and/or agency comments.  
3. Submittal of chapter document to TWDB for review and approval.  
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB.  

Deliverables: Prepare a stand-alone chapter (including work from both Tasks 6A & 6B) to be included in 
the 2023 Regional Flood Plan. Any additional deliverables identified in the TWDB Flood Planning 
guidance documents. 

Task 7 – Flood Response Information and Activities 
In addition to generally meeting all applicable rules and statute requirements governing regional and 
state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in particular, 
include all work necessary to meet all the requirements of 31 TAC §361.42. 

This Task includes, but is not limited to, performing all work in accordance with TWDB rules and 
guidance required to:  

1. Summarize the nature and types of flood response preparations within the FPR including 
providing where more detailed information is available regarding recovery. 

2. Coordinate and communicate, as necessary, with entities in the region to gather information. 
3. RFPGs must not perform analyses or other activities related to planning for disaster response or 

recovery activities.  
4. Plans to be considered in developing this chapter include relevant plans referenced under 31 

TAC §361.22. 

The information gathered and developed in preparation of this chapter must be subject to the following 
review process prior to submission of any deliverables:  

1. Review of the chapter documents and related information by RFPG members.  
2. Modifications to the chapter document based on RFPG, public, and/or agency comments.  
3. Submittal of chapter document to TWDB for review and approval.  
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB.  

Deliverables: Prepare a stand-alone chapter to be included in the 2023 Regional Flood Plan. Any 
additional deliverables identified in the TWDB Flood Planning guidance documents. 

Task 8 – Administrative, Regulatory, and Legislative 
Recommendations 
In addition to generally meeting all applicable rules and statute requirements governing regional and 
state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in particular, 
include all work necessary to meet all the requirements of 31 TAC §361.43. 
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The objective of this task is to prepare a separate chapter to be included in the 2023 Regional Flood Plan 
that presents the RFPG’s administrative, legislative, and regulatory recommendations.  

This Task includes, but is not limited to, performing all work in accordance with TWDB rules and 
guidance required to develop:  

1. Legislative recommendations that they consider necessary to facilitate floodplain management 
and flood mitigation planning and implementation. 

2. Other regulatory or administrative recommendations that they consider necessary to facilitate 
floodplain management and flood mitigation planning and implementation. 

3. Any other recommendations that the RFPG believes are needed and desirable to achieve its 
regional flood mitigation and floodplain management goals. 

4. Recommendations regarding potential, new revenue-raising opportunities, including potential 
new municipal drainage utilities or regional flood authorities, that could fund the development, 
operation, and maintenance of floodplain management or flood mitigation activities in the 
region. 

The information gathered and developed in preparation of this chapter must be subject to the following 
review process prior to submission of any deliverables:  

1. Review of the chapter documents and related information by RFPG members.  
2. Modifications to the chapter document based on RFPG, public, and/or agency comments.  
3. Submittal of chapter document to TWDB for review and approval.  
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB.  

Deliverables: Prepare a stand-alone chapter to be included in the 2023 Regional Flood Plan. Any 
additional deliverables identified in the TWDB Flood Planning guidance documents. 

Task 9 – Flood Infrastructure Financing Analysis 
In addition to generally meeting all applicable rules and statute requirements governing regional and 
state flood planning under 31 TAC Chapters 361 and 362, this portion of work must, in particular, 
include all work necessary to meet all the requirements of 31 TAC §361.44. 

The objective of this task is to report on how sponsors of recommended FMPs propose to finance 
projects. 

This Task includes, but is not limited to, performing all work in accordance with TWDB rules and 
guidance required to:  

1. Coordinate and communicate with individual local governments, regional authorities, and other 
political subdivisions. 

2. Perform a survey, including the following work:  
a. Contacting FME and FMP sponsors.  
b. Collection and collation of data.  
c. Documentation of the effectiveness of survey methodology, providing percent survey 

completions, and whether an acceptable minimum percent survey completion was 
achieved.  
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d. Submission of data. 
3. Coordinate with FME and FMP sponsors as necessary to ensure detailed needs and costs 

associated with their anticipated evaluations and projects are sufficiently represented in the 
Regional Flood Plan for future funding determinations.  

4. Indicate how individual local governments, regional authorities, and other political subdivisions 
in their region propose to finance the region's recommended FMPs, and FMEs included in their 
flood plan. The assessment must also describe what role the RFPG proposes for the state in 
financing recommended FMPs, and FMEs. As projects are implemented, those improvements 
and associated benefits must be incorporated into and reflected in the subsequent Regional 
Flood Plans. 

5. Summarize the survey results.  

The information gathered and developed in preparation of this chapter must be subject to the following 
review process prior to submission of any deliverables:  

1. Review of the chapter documents and related information by RFPG members.  
2. Modifications to the chapter document based on RFPG, public, and/or agency comments.  
3. Submittal of chapter document to TWDB for review and approval.  
4. All effort required to obtain final approval of the Regional Flood Plan chapter by TWDB.  

Deliverables: A completed Chapter 9 must be delivered in the 2023 Regional Flood Plan to include 
summary of reported financing approaches for all recommended FMPs and FMEs. Data must be 
submitted in accordance with TWDB guidance documents. Any additional deliverables identified in the 
TWDB Flood Planning guidance documents. 

Task 10 – Public Participation and Plan Adoption 
The objective of this task is to address public participation, public meetings, eligible administrative and 
technical support activities, and other requirements and activities eligible for reimbursement. Objectives 
also include activities necessary to complete and submit a draft and final Regional Flood Plan, and obtain 
TWDB approval of the Regional Flood Plan.  

In this task, the RFPG must evaluate and ensure that the draft and final Regional Flood Plan satisfies the 
requirements for regional flood plans in the guidance principles adopted in Title 31 TAC §362.3 and must 
include a statement in the draft and final Regional Flood Plan explaining how the Regional Flood Plan 
satisfies the requirements of each of the guidance principles in accordance with Title 31 TAC §361.20. 

This Task includes, but is not limited to, performing all work in accordance with TWDB rules and 
guidance required to: 

1. In addition to generally meeting all applicable statute requirements governing regional and state 
flood planning this portion of work must, in particular, include all technical and administrative 
support activities necessary to meet all the requirements of 31 TAC Chapters 361 and 362 that 
are not already addressed under the scope of work associated with other contract Tasks but 
that are necessary and or required to complete and deliver an draft Regional Flood Plan and 
final, adopted Regional Flood Plan to TWDB and obtain approval of the adopted Regional Flood 
Plan by TWDB. 
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2. Organization, support, facilitation, and documentation of all meetings associated with: 
preplanning meeting; consideration of a substitution of alternative flood management 
strategies; public meeting after adoption of the draft Regional Flood Plan and prior to adoption 
of the final Regional Flood Plan; and consideration of Regional Flood Plan amendments, 
alternative FMS substitutions, or Board-directed revisions.  

Technical Support and Administrative Activities  

1. RFPGs must support and accommodate periodic presentations by the TWDB for the purpose of 
orientation, training, and retraining as determined and provided by the TWDB during regular 
RFPG meetings. 

2. Attendance and participation of technical consultants at RFPG, subgroup, subcommittees, 
special and or other meetings including preparation and follow-up activities.  

3. Developing technical and other presentations and handout materials for regular and special 
meetings to provide technical and explanatory data to the RFPG and its subcommittees, 
including follow-up activities.  

4. Administrative and technical support and participation in RFPG activities, and documentation of 
any RFPG workshops, work groups, subgroup and/or subcommittee activities. 

5. Technical support and administrative activities associated with periodic and special meetings of 
the RFPG including developing agendas and coordinating activities for the RFPG.  

6. Provision of progress reports to TWDB for work performed under this Contract.  
7. Development of draft and final responses for RFPG approval to public questions or comments as 

well as approval of the final responses to comments on Regional Flood Plan documents.  
8. Intraregional and interregional coordination and communication, and or facilitation required 

within the FPR and with other RFPGs to develop a Regional Flood Plan.  
9. Incorporation of all required data and reports into Regional Flood Plan document.  
10. Modifications to the Regional Flood Plan documents based on RFPG, public, and or agency 

comments.  
11. Preparation of a Regional Flood Plan chapter summarizing Task 10 activities including review by 

RFPG and modification of document as necessary.  
12. Development and inclusion of Executive Summaries in both draft Regional Flood Plan and final 

Regional Flood Plan.  
13. Production, distribution, and submittal of all draft and final Regional Flood Plan-related planning 

documents for RFPG, public and agency review, including in hard-copy format when required.  
14. Assembling, compiling, and production of the completed draft Regional Flood Plan and Final 

Regional Flood Plan document(s) that meet all requirements of statute, 31 TAC Chapters 361 
and 362, Contract and associated guidance documents.  

15. Submittal of the Regional Flood Plan documents in both hard copy and electronic formats to 
TWDB for review and approval; and all effort required to obtain final approval of the Regional 
Flood Plan by TWDB.  

Other Activities  

1. Review of all Regional Flood Plan-related documents by RFPG members.  
2. Development and maintenance of a RFPG website or RFPG-dedicated webpage on the RFPG 

administrator’s website for posting planning group meeting notices, agendas, materials, and 
plan information.  
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3. Limited non-labor, direct costs associated with maintenance of the RFPG website.  
4. Development of agendas, presentations, and handout materials for the public meetings to 

provide to the general public.  
5. Documentation of meetings to include recorded minutes and/or audio recordings as required by 

the RFPG bylaws and archiving and provision of minutes to public. 
6. Preparation and transmission of correspondence, for example, directly related to public 

comments on Regional Flood Plan documents.  
7. Promoting consensus decisions through conflict resolution efforts including monitoring and 

facilitation required to resolve issues between and among RFPG members and stakeholders in 
the event that issues arise during the process of developing the Regional Flood Plan, including 
mediation between RFPG members, if necessary.  

8. RFPG membership solicitation activities.  
9. Meeting all posting, meeting, and other public notice requirements in accordance with the open 

meetings act, statute, and 31 TAC §361.21 and any other applicable public notice requirements.  
10. Solicitation, review, and dissemination of public input, as necessary.  
11. Any efforts required, but not otherwise addressed in other SOW tasks that may be required to 

complete an Regional Flood Plan in accordance with all statute and rule requirements.  

Deliverables: 

• A completed Chapter 10 summarizing public participation activities and appendices with public 
comments and RFPG responses to comments.  

• Complete draft Regional Flood Plan and final, adopted Regional Flood Plan documents. 
• Any additional deliverables identified in the TWDB Flood Planning guidance documents. 

Task 11 – Outreach and Data Collection to Support Tasks 1 – 9  
The objective of this task is to conduct outreach and/or data collection necessary to enhance Chapters 1 
– 9 of the draft and final Regional Flood Plan, due August 1, 2022 and January 10, 2023, respectively. 
RFPGs must conduct outreach to gather data, models, and other relevant technical information from 
stakeholders in the flood planning region to support the technical work required in Tasks 1 – 9. The data 
and information gathered in this task must be incorporated into the deliverables and regional flood plan 
chapter documents required for Tasks 1 – 9 and must adhere to the requirements therein as well as 
applicable requirements in the TWDB Flood Planning guidance documents.  

The RFPG may also request to use the funding under this task to enhance any of the outcomes of Tasks 1 
– 9 unrelated to additional outreach and data collection upon email or written approval from TWDB.  

Task 12 – Perform Identified Flood Management Evaluations, 
Identify, Evaluate, and Recommend Additional Flood Mitigation 
Projects  
The objective of this task is to perform identified potential FMEs to, for example, evaluate flood risks in 
areas with currently limited flood risk data, and to evaluate flood risk reduction solutions, including 
feasibility studies and preliminary engineering needed to identify, evaluate, and recommend additional 
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potentially feasible FMPs. RFPGs must approve the list of FMEs to be performed and additional FMPs to 
be identified, evaluated, and recommended under this task.  

RFPGs must adhere to the requirements for identification, evaluation, and recommendation of FMEs 
and FMPs in Tasks 4B and 5 as well as applicable requirements in the TWDB Flood Planning guidance 
documents.  

RFPGs must revise and re-submit all data deliverables, related regional flood plan chapters, and related 
documents previously submitted for Tasks 4B and 5 in the FINAL REGIONAL FLOOD PLAN, including 
required GIS files, maps, and project details worksheet, to reflect additional work performed under this 
task for inclusion in the AMENDED REGIONAL FLOOD PLAN in accordance with the requirements in Tasks 
4B and 5 and the TWDB Flood Planning guidance documents. 

Task 13 – Preparation and Adoption of the Amended Regional 
Flood Plan 
RFPGs must submit an AMENDED REGIONAL FLOOD PLAN in accordance with the requirements in the 
CONTRACT which incorporates the data and information gathered and generated under Task 12, 
including but not limited to work to: 

1. Revise planning area description, if applicable, to include new information from FMEs 
performed in accordance with the requirements in Task 1.  

2. Revise existing and/or future condition flood risk analyses, if applicable, to include new 
information from FMEs performed in accordance with the requirements in Tasks 2A and 2B.  

3. Revise flood mitigation and floodplain management goals, if applicable, in accordance with the 
requirements in Task 3B.  

4. Revise the flood mitigation needs analysis, if applicable, based on new information from FMEs 
performed in accordance with the requirements in Task 4A.  

5. Evaluate and include information relating to impacts of the additional recommended FMPs on 
the plan and on water supply in accordance with the requirements in Tasks 6A and 6B. 

6. Evaluate and include information relating to the flood infrastructure financing of the additional 
recommended FMPs in accordance with the requirements in Task 9.  

7. Hold additional RFPG meetings, conduct outreach and data collection to support Task 12, revise 
and adopt an AMENDED REGIONAL FLOOD PLAN, and other administrative activities in 
accordance with the requirements in Task 10.  

The RFPG may also request to use the funding under this task to enhance the AMENDED REGIONAL 
FLOOD PLAN, primarily based on new information, unrelated to the data and information gathered and 
generated under Task 12, upon email or written approval from TWDB.     

The AMENDED REGIONAL FLOOD PLAN must meet all requirements related to development of a 
regional flood plan herein and in the TWDB Flood Planning guidance documents.  

RFPGs must revise and re-submit all data deliverables, related regional flood plan chapters, and related 
documents previously submitted for Tasks 1, 2A, 2B, 3B, 4A, 6A, 6B, 9, and 10, as applicable, in the FINAL 
REGIONAL FLOOD PLAN, including required GIS files, maps, etc., to reflect additional work performed 
under this task for inclusion in the AMENDED REGIONAL FLOOD PLAN in accordance with the 
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requirements in Tasks 1, 2A, 2B, 3B, 4A, 6A, 6B, 9, and 10 and the TWDB Flood Planning guidance 
documents. Data must be organized and summarized in the Regional Flood Plan in accordance with 
TWDB Flood Planning guidance documents. 
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